
Contract Number 03-0F7004  

Date Adv.: 08/09/2010  

 

Item 

No.

Item  

Code

Item Description Unit of  

Measure

Estimated 

 

Quantity

1 070012 PROGRESS 

SCHEDULE 

(CRITICAL PATH 

METHOD)

LS LUMP 

SUM

2 070013 SMALL BUSINESS 

UTILIZATION 

REPORT

EA 3

3 070018 TIME-RELATED 

OVERHEAD

WDAY 100

4 074016 CONSTRUCTION 

SITE MANAGEMENT

LS LUMP 

SUM

5 074019 PREPARE STORM 

WATER POLLUTION 

PREVENTION PLAN

LS LUMP 

SUM

6 074028 TEMPORARY FIBER 

ROLL

LF 14,600

7 074032 TEMPORARY 

CONCRETE 

WASHOUT FACILITY

EA 6

8 074033 TEMPORARY 

CONSTRUCTION 

ENTRANCE

EA 4

9 074034 TEMPORARY COVER SQYD 6,500

10 074038 TEMPORARY 

DRAINAGE INLET 

PROTECTION

EA 25

11 074040 TEMPORARY 

HYDRAULIC MULCH 

SQYD 13,000
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(BONDED FIBER 

MATRIX)

12 074041 STREET SWEEPING LS LUMP 

SUM

13 074057 STORM WATER 

ANNUAL REPORT

EA 2

14 120090 CONSTRUCTION 

AREA SIGNS

LS LUMP 

SUM

15 120100 TRAFFIC CONTROL 

SYSTEM

LS LUMP 

SUM

16 120151 TEMPORARY 

TRAFFIC STRIPE 

(TAPE)

LF 118,000

17 120165 CHANNELIZER 

(SURFACE 

MOUNTED)

EA 20

18 120300 TEMPORARY 

PAVEMENT MARKER

EA 12,300

19 128650 PORTABLE 

CHANGEABLE 

MESSAGE SIGN

LS LUMP 

SUM

20 129000 TEMPORARY 

RAILING (TYPE K)

LF 56,900

21 019348 TEMPORARY CRASH 

CUSHION (TYPE 

ABSORB 350)

EA 6

22 019349 RECONSTRUCT 

THRIE BEAM 

BARRIER (STEEL 

POST)

LF 58,100

23 153103 COLD PLANE 

ASPHALT CONCRETE 

PAVEMENT

SQYD 25,900

24 160101 CLEARING AND LS LUMP 
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GRUBBING SUM

25 190101 ROADWAY 

EXCAVATION

CY 22,600

26 190110 LEAD COMPLIANCE 

PLAN

LS LUMP 

SUM

27 198007 IMPORTED 

MATERIAL 

(SHOULDER 

BACKING)

TON 4,940

28 260201 CLASS 2 

AGGREGATE BASE

CY 18,100

29 390132 HOT MIX ASPHALT 

(TYPE A)

TON 16,300

30 394050 RUMBLE STRIP STA 590

31 397005 TACK COAT TON 22

32 832070 VEGETATION 

CONTROL (MINOR 

CONCRETE)

SQYD 30,200

33 840504 4" THERMOPLASTIC 

TRAFFIC STRIPE

LF 175,000

34 850111 PAVEMENT MARKER 

(RETROREFLECTIVE)

EA 3,730

35 860090 MAINTAINING 

EXISTING TRAFFIC 

MANAGEMENT 

SYSTEM ELEMENTS 

DURING 

CONSTRUCTION

LS LUMP 

SUM

36 019350 MODIFY TRAFFIC 

OPERATION SYSTEM

LS LUMP 

SUM

37 999990 MOBILIZATION LS LUMP 

SUM
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